

ARTICLES OF AGREEMENT

THIS AGREEMENT, made on the day of Sept 5, 2017, by and between CITY OF FAIRFIELD, party of the first part, hereinafter called the CITY, and CALIFORNIA HIGHWAY CONSTRUCTION GROUP, INC., party of the second part, hereinafter called the CONTRACTOR.

It is understood Engineer representing the CITY shall be the City Engineer of Fairfield, acting directly or through properly authorized agents.

WITNESSETH, that the CONTRACTOR and the CITY, for the consideration hereinafter named, agree as follows:

I. SCOPE OF WORK

The CONTRACTOR hereby agrees to furnish all of the materials and all of the equipment and labor necessary and to perform all of the work shown on the plans and described in the specifications for the project entitled:

UNION AVENUE ADA PARKING IMPROVEMENTS

all in accordance with the requirements and provisions of the following Documents which are hereby made a part of this Agreement:

- a. Plans prepared for same by Kimley Horn & Associates Inc.
numbered CV1.0, C1.0, C2.0, C3.0
and dated June 21, 2017
- b. Advertisement for Bids.
- c. The Accepted Bid, dated July 25, 2017
- d. Instructions to Bidders.
- e. Specifications consisting of:
 - 1) Special Provisions.
 - 2) City of Fairfield Standard Details and Specifications, 2015 edition.
 - 3) Standard Specifications issued by State of California, Department of Transportation, Division of Highways, dated 2015.
- f. Performance Bond, dated August 10, 2017.
- g. Labor and Material Bond, dated August 10, 2017.

All of said documents are intended to cooperate so that any work called for in one and not mentioned in another, or vice versa, is to be executed and performed the same as if mentioned in all of said documents. Said documents, comprising the complete Contract, are sometimes hereinafter referred to as the Contract Documents. Should there be any conflict between the terms

of this instrument and the bid or proposal of CONTRACTOR or any of the other Contract Documents, this instrument shall control.

II. TIME OF COMPLETION

- a. The work to be completed under this Contract shall be commenced upon written notice to proceed.
- b. The work shall be completed within **20** working days after the date of written notice to proceed.
- c. Failure to complete the work within the number of days stated in this Article, including extension granted thereto as determined by the Engineer, shall entitle the City to deduct from the monies due to the CONTRACTOR as "Liquidated Damages" (LDs) an amount equal to **Five Hundred Dollars (\$500)** for each calendar day or fraction thereof that expires after the time specified herein of the Contractor to complete the work and the facility or improvements are useable for its intended use. LDs shall apply cumulatively and shall be presume to be damages suffered by the City resulting from delay in the completion of work.
- d. Liquidated Damages for delay in completion of work shall only cover administrative, overhead, general loss of public use damages, interest on bonds and lost revenues when applicable, suffered by the City as a result of delay. LDs shall not cover the cost to complete the work, damages resulting for defective work, costs of substitute facilities, or damages suffered by others who seek to recover their damages for the City (for example, delay claims from other contractors, sub-contractors, tenants, or third-parties, and defense costs thereof).

III. CONTRACT SUM

- a. The CITY shall pay to the CONTRACTOR for the performance of the Contract the amounts determined for the total number of each of the following units of work completed at the unit price stated thereafter. The number of units contained in the attached schedule is approximate only, and the final payment shall be made for the actual number of units that are incorporated in or made necessary by the work covered by the Contract.
- b. Extra work not included in Article I, but authorized after the date of the Contract that cannot be classified as coming under any of the Contract units, may be done at mutually agreed-upon unit prices, or on a lump sum basis, or under the provisions of Section 9 of the City of Fairfield Standard Specifications and Details General Provisions.

UNION AVENUE ADA PARKING IMPROVEMENTS

BID SCHEDULE

Item No.	Item of Work	Unit	Qty.	Unit Price	Total Price
1	Mobilization/Demobilization	1	LS	\$5,000.00	\$5,000.00
2	Traffic Control & Construction Signage	1	LS	\$2,500.00	\$2,500.00
3	Demolition & Removals	1	LS	\$5,356.00	\$5,356.00
4	Furnish and Install Asphalt Concrete	3	TON	\$935.00	\$2,805.00
5	Furnish and Install PCC ADA Parking Area Turnout (5" PCC Pavement over 12" AB, and 6" PCC Curb)	710	SF	\$33.00	\$23,430.00
6	Furnish and Install PCC Curb and Gutter	45	LF	\$65.00	\$2,925.00
7	Furnish and Install PCC Sidewalk (4" PCC over 4" AB)	25	SF	\$21.00	\$525.00
8	Furnish and Install Curb Ramp	1	EA	\$2,041.00	\$2,041.00
9	Furnish and Install Curb Paint	84	LF	\$12.00	\$1,008.00
10	Furnish and Install Roadside Signs	1	LS	\$700.00	\$700.00
11	Modify Irrigation System	1	LS	\$1,000.00	\$1,000.00
12	Thermoplastic Striping	1	LS	\$1,055.00	\$1,055.00
	TOTAL BID PRICE				\$48,345.00

IV. PROHIBITED INTERESTS

No employee of the City of Fairfield shall have any direct financial interest in this contract. This contract shall be voidable at the option of the City if this provision is violated.

V. WORKERS' COMPENSATION

Contractor hereby certifies that Contractor is aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that Code, and that Contractor will comply with such provisions before commencing the performance of the work of this contract.

IN WITNESS WHEREOF, the parties have executed this Agreement the day and year first above written.

CITY OF FAIRFIELD

By: _____

Director of Public Works

CALIFORNIA HIGHWAY CONSTRUCTION GROUP, INC.

Contractor

By: _____

MARCOS CASPERZ

Title

president

Licensed in accordance with an act providing for the registration of contractors.

Contractor's License:

a. Class:	<u>A & B</u>
b. Number:	<u>1027700</u>
c. Expiration Date:	<u>6/30/2019</u>
FEI Number:	<u>82-1693308</u>

Union Avenue ADA Parking Improvements Project***NAME OF PROJECT*****Tuesday, July 25, 2017, at 2:00 p.m.*****DATE OF BID***

NO.	BIDDER	Total Base Bid
1	California Highway Construction Group, Inc., Concord, CA	\$48,345.00
2	Quimu Contracting Inc., Dixon, CA	\$52,140.00
3	FBD Vanguard Construction Inc., Livermore, CA	\$67,294.00
4	R&R Pacific Construction, Woodland, CA	\$68,431.00
Engineer's Estimate		\$54,200.00

*Note: This bid summary shows the bids by apparent low bid rank but is not a determination of award, responsiveness, or responsibility of bids received. The values computed are values based on staff's interpretation of the bids, correction of mathematical errors and assumptions made where ambiguous and/or illegible entries are encountered during the review process.

New: X Renewal: _____

STAPLE HERE

INSURANCE CHECKLIST

CONTRACTOR: California Highway Construction Group DATE OF CONTRACT: _____ P.O. # _____
 DEPARTMENT: Public Works Engineering & Admin STAFF PERSON & TELEPHONE NO: Kelly Ballard x 7491
 DESCRIBE PROJECT / WORK: Union Avenue ADA Parking Improvement Project

Required? Yes No	Type of Insurance	Insurance Company Name and AM Best Rating	Policy Number	Expiration Date	Per Occurrence Insurance Limit	Endorsement Form		
						City	Other	Waived
x	General Liability	Associated Industries Insurance Company. A/ XV	AES1029176	08/16/2018	\$1,000,000 ea. occ. \$2,000,000 gen. aggr.		x	
x	Auto Liability	United Financial Casualty A+/ XI	040767710	08/16/2018	\$1,000,000		x	
	Umbrella Liability	National Union Fire Insurance Company A/ XV	EBU097711058	08/16/2018	\$4,000,000			
x	Workers' Compensation	State Compensation Ins. Fund Not rated	9218422017	06/02/2018	\$1,000,000			
	Pollution Liability	Westchester Surplus Lines Insurance Co.. A++/XV	G46803942001	08/16/2018	\$2,000,000			

APPROVED: Betty-Lou Woodhall DATE: 08/22/17